

COMMISSION ON AUDIT
OFFICE OF THE PROVINCIAL AUDITOR
PROVINCE OF SOUTH COTABATO
RECEIVED **MAR 08 2019**
DATE: **MAR 08 2019**
TIME: **1:55pm**

RESULT OF BIDDING FOR 4TH QUARTER 2018 PROCUREMENT OF CIVIL WORK



Republic of the Philippines
Province of South Cotabato

BIDS AND AWARDS COMMITTEE

Provincial Capitol Compound, Alunan Avenue, Koronadal City, South Cotabato

Tel. Fax No. (083)228-9951/228-8570

COMMISSION ON AUDIT
OFFICE OF THE PROSECUTOR
PROVINCE OF SOUTH COTABATO

RECEIVED BY:

DATE: **MAR 08 2019**

TIME: **1:55pm**

RESULTS OF BIDDING FOR 4TH QUARTER 2018 PROCUREMENT OF CIVIL WORKS

No.	Project Reference No.	Name of Project	SOURCE OF FUND	Bidding Date	APPROVED CONTRACT	BID AMOUNT	Name and Address of Bidder	CONTRACT PERIOD	End User
1	INF ITB 18-023-A	Construction of Multi-Purpose Building, Brgy. Poblacion, Tantaran, South Cotabato	CY 2018 20% LDF 4.7.1- LDF-18-07-21562	10/24/2018	3,200,000.00	3,085,788.47	MIGO CONSTRUCTION - Banga, South Cotabato	120 CD	PEO
2	INF ITB 18-023-A.1	Construction of Two(2) Classroom (7x9) Building with Attached Toilet, Upper Maculan Elementary School, Lem Atus Extension School, Lake Sebu, South Cotabato	SEF-Elementary 2:04 111.1.9 999- Construction of School Buildings & other Facilities PP-18-07-21708	12/11/2018	2,150,000.00	FAILURE OF BIDDING		120 CD	DepEd
3	INF ITB 18-024-A	Construction of Day Care Center at Brgy. Lamlugon, Lake Sebu, South Cotabato	2018 Continuing Appro. SEF #47- PPE-18-07-21579	11/7/2018	1,399,805.67	FAILURE OF BIDDING		90 CD	PBO
4	INF ITB 18-024-A.1	Construction of Day Care Center, Sitio Lamahana, Brgy. Talahik, Surallah, South Cotabato	2018 Continuing Appro. GF #45- PPE-18-07-21737	12/11/2018	1,399,805.67	FAILURE OF BIDDING		90 CD	PBO
5	INF ITB 18-025	Construction of Signages/Wayfinders in Key Tourist Destination/ Information Warning Devices in Crossing Linaan, Tupi, So. Cot.	2018 CONTINUING APPRO GF#65- PPE-18-08-22529	10/10/2018	1,790,000.00	1,784,823.30	PASE CONSTRUCTION - Koronadal City	120 CD	ACTMD
6	INF ITB 18-026	Construction of Stage, Brgy. Datal D'lanag, T'boli, South Cotabato	2018 20% LDF-4.7.1- LDF-18-07-21581	10/3/2018	995,000.00	992,963.94	NIRVANA CONSTRUCTION & SUPPLIES - Koronadal City	90 CD	PEO
7	INF ITB 18-027	Proposed Renovation of Provincial Capitol Roofing System, Capitol Compound, Koronadal City, South Cotabato	1061-PCSO-PPE-1-07-04-010- PPE-18-08-22530	10/17/2018	3,500,000.00	3,492,415.22	FH GOPITEO CONSTRUCTION & SUPPLY - Tupi, South Cotabato	90 CD	PGSO
8	INF ITB 18-027	Construction of CIDG Building, Brgy. Morales, Koronadal City, South Cotabato	2018 Continuing Approp. GF #149- PPE-18-07-21782	10/17/2018	2,495,000.00	2,482,183.81	MIGO CONSTRUCTION - Banga, South Cotabato	90 CD	PEO

No.	Project Reference No.	Name of Project	SOURCE OF FUND	Bidding Date	APPROVED CONTRACT	BID AMOUNT	Name and Address of Bidder	CONTACT PERSON	End User
9	INF ITB 18-027	Establishment of Food Processing and Demonstration Area at Provincial Scion Grove, Nursery, Research and Demonstration Farm, Sitio Pedregosa, Nrgy. Reyes, Banga, South Cotabato	CY 2018 20% LDF 8.5.1- LDF-18-07-21792	10/17/2018	1,500,000.00	1,447,878.28	MIGO CONSTRUCTION - Banga, South Cotabato	95 CD	OPAG
10	INF ITB 18-027	Construction of Stage, Brgy. Luhib, Lake Sebu, South Cotabato	CY 2018 20% LDF 4.7-1 LDF-18-07-21583	10/17/2018	1,000,000.00	997,312.62	THREE G BUILDERS - Tupi, South Cotabato	90 CD	PEO
11	INF ITB 18-028	Construction of Gabion/Dike, Brgy. Kilman 6, Polomolok, South Cotabato	2018 NON-OFFICE PDRMF 3.A.8- NOF-18-08-22139	10/24/2018	5,357,795.76	5,328,076.72	ROCKSTONE CONSTRUCTION SERVICES & SUPPLY - Koronadal City	72 CD	PDRMO
12	INF ITB 18-028	Construction of Sports Learning Center at Sto. Niño Central Elementary School, Brgy. Poblacion, Sto. Niño, South Cotabato	SEF-SB#1-P/P-999.V.III.3-Construction of School Buildings & Other Facilities B.4- PP-18-08-23760	10/24/2018	4,095,000.00	4,070,985.86	ROCKSTONE CONSTRUCTION SERVICES & SUPPLY - Koronadal City	165 CD	PBO
13	INF ITB 18-028	Construction of Sports Learning Center, Lamba National High School (Matlong Campus), Brgy. Lamba, Banga, South Cotabato	SEF-SB#1-P/P-1:37-999.V.III.3-Const. of School Buildings & Other Facilities B.1.- PP-18-08-23663	10/24/2018	3,195,000.00	3,095,811.60	C.A. BETALAC CONSTRUCTION & GENERAL MERCHANDISE - Tacurong City	130 CD	PBO
14	INF ITB 18-028	Construction of Sports Learning Center, Polonuling National High School, Brgy. Polonuling, Tupi, South Cotabato	SEF-SB#1-P/P-1:40-PPP.V.III.3-Const. of School Buildings & Other Facilities B.2.- PP-18-08-23668	10/24/2018	3,195,000.00	3,190,263.66	CRISNARD CONSTRUCTION & SUPPLY - Koronadal City	130 CD	PBO
15	INF ITB 18-029	Completion of Sports Learning Center, Kipalbig Elementary School, Brgy. Kipalbig, Tampakan, South Cotabato	SEF SB #1-P/P-999.V.III.3-Const. of SB & Other Fac. A.4-Kipalbig E/S, Brgy/ Kipalbig	10/25/2018	1,000,000.00	996,550.50	ILON MULTIBUILDERS - Cotabato City	90 CD	PBO
16	INF ITB 18-029	Completion of Sports Learning Center, El Nonok Integrated School, Brgy. El Nonok, Banga, South Cotabato	SEF SB #1-P/P-999.V.III.3-Const. of SB & Other Dac A.2 - El Nonok Integrated Sch.,	10/25/2018	1,000,000.00	997,316.63	THREE G BUILDERS - Tupi, South Cotabato	90 CD	PBO
17	INF ITB 18-029-A	Completion of Sports Learning Center, J. Blanco Elementary School, Brgy. M. Roxas, Sto. Niño, South Cotabato	EF SB #1-P/P-999.V.III.3-Const. of SB & Oth Fac. A.3-J. Blanco E/S, M. Roxas, Sto. Niño-	12/11/2018	1,000,000.00	991,716.54	GABRIELLAS ENTERPRISES - Sto. Niño, South Cotabato	90 CD	PBO
18	INF ITB 18-029	Completion of Sports Learning Center, Kalyong Elementary School, Brgy. Landan, Polomolok, South Cotabato	EF SB#1-P/P-999.V.III.3-Const. of SB & Oth Fac. A.7-Kalyong E/S, Brgy. Landan, Pol.-	10/25/2018	1,000,000.00	996,872.98	THREE G BUILDERS - Tupi, South Cotabato	90 CD	PBO
19	INF ITB 18-029	Completion of Sports Learning Center, Sumbakil Elementary School, Brgy. Sumbakil, Polomolok, South Cotabato	SEF SB#1-P/P-999.V.III.3-Const. of SB & Other Fac. A.8-Sumbakil E/S,Sumbakil,	10/25/2018	1,000,000.00	992,602.93	ROCKSTONE CONSTRUCTION SERVICES & SUPPLY - Koronadal City	90 CD	PBO


No.	Project Reference No.	Name of Project	SOURCE/FUND	Bidding Date	APPROVED CONTRACT	BID AMOUNT	Name and Address of Bidder	CONTACT NUMBER	End User
20	INF ITB 18-030-A	Construction of Two Classroom (7x9) Building with Attached Toilet, Brgy. Ned, Lake Sebu, South Cotabato	SEF-P/P-999,111.1-Const. of Sch. Bldgs. & Other Facilities-a. Elem. Sch.-	12/11/2018	4,300,000.00	FAILURE OF BIDDING		150 CD	PBO
		a.1 Block 3 Elementary School							
		a.2 New Tupi Elementary School							
21	INF ITB 18-030	Construction of Multi-Purpose Building, Polo, Polomolok, South Cotabato	CY 2018 20% LDF 4.7.1- LDF-18-07-21773	11/7/2018	3,453,095.50		UNIFIED WORKERS CONST & DEVT MPC, INC. - Polomolok, South Cotabato	130 CD	PEO
22	INF ITB 18-031	Upgrading of Brgy. Poblacion - Matapol Road, Norala, South Cotabato	CY 2018 20% LDF 4.2.15- LDF-18-09-25299	11/8/2018	9,998,270.57		GABRIELLAS ENTERPRISES - Sto. Niño, South Cotabato	150 CD	PEO
23	INF ITB 18-031	Upgrading of Road Leading to Integrated Provincial Environment Center, Tantaran, South Cotabato	CY 2018 20% LDF 4.2.17- LDF-18-09-25286	11/8/2018	5,798,978.07	5,792,930.00	FREDEN CONSTRUCTION - General Santos City	105 CD	PEO
24	INF ITB 18-031	Construction of Multipurpose Building, Brgy. Larnian, Surallah, South Cotabato	CY 2018 20% LDF 4.7.1- LDF-18-09-25852	11/8/2018	3,200,000.00	3,193,878.48	FH GOPITEO CONSTRUCTION & SUPPLY - Tupi, South Cotabato	120 CD	PEO
25	INF ITB 18-031	Construction of Sports Learning Center at Glamang National High School, Brgy. Glamang, Polomolok, South Cotabato	SEF-Sb#1-111.3-Const. of SB & Other Facilities B-C-Const. of SLC 3, Glamang NHS-	11/8/2018	3,195,000.00	3,174,945.71	MFN BUILDERS - General Santos City	130 CD	PBO
26	INF ITB 18-031	Construction of Three Classroom (7x9) Bldg. with Attached Toilet, Rang-ay Integrated School, Brgy. Rang-ay, Banga, So. Cot.	SEF-P/P 999,111.1b Const. of SB & Other Fac. Secondary-Schools-PP-18-08-23642	11/8/2018	3,000,000.00	2,996,385.13	FH GOPITEO CONSTRUCTION & SUPPLY - Tupi, South Cotabato	150 CD	PBO
27	INF ITB 18-032	Proposed Improvement/Upgrading of Polomolok Municipal Hospital - Construction of Additional Hospital Facilities ((Isolation Ward, Access Pathwalk & Central Supply Room), Brgy. Pagalungan, Polomolok, South Cotabato	2018 Continuing Appro. GF #232- PPE-18-08-22398	11/7/2018	1,674,803.41	1,671,441.48	PRISTINE DREAM QUEST VENTURES, INC. - General Santos City	100 CD	PMH
28	INF ITB 18-032	Construction of Vehicle Garage with Storage/Warehouse at IPEMC, Brgy. Tinongcop, Tantaran, South Cotabato	CY 2018 20% LDF 5.2.1- LDF-18-09-25875	11/7/2018	1,463,466.33	1,429,748.18	ROCKSTONE CONSTRUCTION SERVICES & SUPPLY - Koronadal City	90 CD	PEMO
29	INF ITB 18-032	Upgrading of Marbel Circumferential Road, Koronadal City, South Cotabato	CY 2018 20% LDF 4.6.1- LDF-18-09-25886	11/7/2018	1,262,532.72	1,260,452.16	PASE CONSTRUCTION - Polomolok, South Cotabato	30 CD	PEO
30	INF ITB 18-032	Completion of Sports Learning Center, Atlek National High School, Brgy. Atlek, T'boli, South Cotabato	SEF SB #1-P/P-999,V.111.3-Const. of SB & Other Fac. A.5-Atlek NHS, Atlek, T'boli,	11/7/2018	1,000,000.00	995,000.00	FREDEN CONSTRUCTION - General Santos City	90 CD	PBO


No.	Project Reference No.	Name of Project	SOURCE OF FUND	Bidding Date	APPROVED CONTRACT	BID AMOUNT	Name and Address of Bidder	CONTRACT DURATION	End User
31	INF ITB 18-032	Completion of Sports Learning Center, Missonig Elementary School, Brgy. Missonig, Tupi, South Cotabato	SEF SB #1-P/P-999.V.111.3-Const. of SB & Other Fac. A.6 -Missonig, Tupi-	11/7/2018	1,000,000.00	997,275.95	MS LAGMAN TRACTORS AND CONSTRUCTION, INC.	90 CD	PBO
32	INF ITB 18-033	Construction of Stage, Brgy. Lake Lahit, Lake Sebu, South Cotabato	CY 2018 20% LDF 4.7.1- LDF-18-09-25857	10/24/2018	995,000.00	992,314.81	THREE G BUILDERS - Tupi, South Cotabato	90 CD	PEO
33	INF ITB 18-033	Construction of Bleacher, Brgy. Koronadal Proper, Polomolok, South Cotabato	CY 2018 20% LDF 4.7.1- LDF-18-09-25856	10/24/2018	995,000.00	993,780.55	ROCKSTONE CONSTRUCTION SERVICES & SUPPLY - Koronadal City	60 CD	PEO
34	INF ITB 18-034-A	Installation of Lined Canal along Liwanay - Kusan Road (Sitio Itumpalak), Brgy. Kusan, Banga, South Cotabato	CY 2018 20% LDF 4.6.1	11/7/2018	682,000.00	FAILURE OF BIDDING			
35	INF ITB 18-034	Completion of Multi-Purpose, Brgy. Takunel, Lake Sebu, South Cotabato	CY 2018 20% LDF 4.7.1- LDF-18-09-25864	11/7/2018	625,000.00	FAILURE OF BIDDING			
36	INF ITB 18-035	Upgrading of Poblacion - Bukang Liwayway Road with Drainage Canals, Tampakan, South Cotabato	CY 2018 20% LDF 4.2.10- LDF-18-10-26375	11/21/2018	10,998,941.24	10,978,444.57	UNIFIED WORKERS CONSTRUCTION & DEVELOPMENT MPC, INC.	150 CD	PEO
37	INF ITB 18-035	Construction of 12.0 In.m Flat Slab Bridge, Brgy. Kematu, T'boli, South Cotabato	2018 Non-Office PDRRMF 3A7- NOF-18-09-25961	11/21/2018	9,649,596.41	9,635,278.89	FH GOPITEO CONSTRUCTION & SUPPLY - Tupi, South Cotabato	300 CD	PDRMO
38	INF ITB 18-035	Construction of Purok Pag-asa Box Culvert at Brgy. Rizal (3), Banga, South Cotabato	PDRRM TF- Proper (DBP 1057-935-1)	11/21/2018	2,497,816.85	FAILURE OF BIDDING			
39	INF ITB 18-035	Construction of Balay ni Nanay in various Municipalities - Cluster I, Province of South Cotabato a. Brgy. Saravia, City of Koronadal b. Brgy. Simbo, Tupi	CY 2018 20% LDF #3.1.1- LDF-18-09-24540	11/21/2018	1,993,410.04	1,989,857.20	FH GOPITEO CONSTRUCTION & SUPPLY - Tupi, South Cotabato	100 CD	IPHO
40	INF ITB 18-035	Construction of Balay ni Nanay in various Municipalities - Cluster II, Province of South Cotabato a. Brgy. Lamba, Banga b. Brgy. Poblacion, Sto. Niño	CY 2018 20% LDF #3.1.1- LDF-18-09-24540	11/21/2018	1,993,410.04	1,989,390.68	THREE G BUILDERS - Tupi, South Cotabato	100 CD	IPHO
41	INF ITB 18-036	Installation of Slope Protection along National Highway - Liwanay - Kusan - Risco Road, Banga, South Cotabato	CY 2018 Continuing Appro Calamity Fund #42-PPE-18-09-24372	11/7/2018	1,999,000.00	1,993,940.05	ROCKSTONE CONSTRUCTION SERVICES & SUPPLY - Koronadal City	75 CD	PDRMO


No.	Project Reference No.	Name of Project	SOURCE OF FUND	Bidding Date	APPROVED CONTRACT	BID AMOUNT	Name and Address of Bidder	CONTACT PERSON	End User
42	INF ITB 18-036	3x3 Box Culvert along T'boil - New Dumangas Road, T'boil, South Cotabato	2018 Continuing Apprv. PDRRMF #7- PPE-18-08-24084	11/7/2018	1,921,663.07	1,916,000.00	FREDEN CONSTRUCTION - General Santos City	175 CD	PDRRMO
43	INF ITB 18-036	Construction of Day Care Center at Brgy. Upper Sepaka, Suralihan, South Cotabato	SEF-SB#2-VI.III.A	11/7/2018	1,485,000.00	FAILURE OF BIDDING			
								90 CD	DepEd
44	INF ITB 18-036	Construction of Bleacher, Brgy. Takunei, Lake Sebu, South Cotabato	CY 2018 20% LDF 4.7.1- LDF-18-09-26097	11/7/2018	1,000,000.00	995,289.63	BETTER WORK CONSTRUCTION - Koronadal City	60 CD	PEO
45	INF ITB 18-036	Rehabilitation of Perimeter Fence between SCGCC and KCES-1, SCGCC, Alunan Avenue, Koronadal City, South Cotabato	1061-PGSO-PPE-1-07-04-990	11/7/2018	1,000,000.00	997,536.55	FH GOPITEO CONSTRUCTION & SUPPLY - Tupi, South Cotabato	84 CD	PGSO
46	INF ITB 18-037	Construction of Special Drug Education and Rehabilitation Facility at South Cotabato Rehabilitation and Detention Center (SCRDC) Koronadal City, South Cotabato	1011-PGO-Staff-P/P-999.1-Peace and Order Program-1d	12/12/2018	19,860,000.00	19,833,676.04	FH GOPITEO CONSTRUCTION & SUPPLY - Tupi, South Cotabato	250 CD	PGO
47	INF ITB 18-038	Upgrading of Façade, CR and Drainage System, SCGCC, Koronadal City, South Cotabato	2018 Continuing Apprv. GF#142- PPE-18-10-27570	12/12/2018	10,995,000.00	10,979,927.10	TRIPLE Z MERCHANDISING & ELECTRICAL SERVICES - Banga, South Cotabato	250 CD	PEO
48	INF ITB 18-038	Construction of Solar Powered Comfort Room and Water Supply, Lake Holon, T'boil, South Cotabato	CY 2018 20% LDF 9.4.1- LDF-18-08-24002	12/12/2018	5,995,000.00	5,894,219.17	BETTER WORK CONSTRUCTION - Koronadal City	175 CD	PEO
49	INF ITB 18-038	Construction of Lake Lahit Tourism Facility, Brgy. Lake Lahit, Lake Sebu, South Cotabato	2018 Continuing Apprv. GF#317- PPE-18-07-21781	12/12/2018	5,265,000.00	5,262,944.77	GABRIELAS ENTERPRISES - Sio. Niño, South Cotabato	150 CD	PEO
50	INF ITB 18-038	Construction of Halfway House under Comprehensive Local Integration Program (CLIP), PVET Compound, Brgy. Tinongcop, Tantangan, So. Cot.	Trust Fund - 2-02-01-050	12/12/2018	5,000,000.00	4,994,725.72	NIRVANA CONSTRUCTION AND SUPPLIES - Koronadal City	150 CD	PEO
51	INF ITB 18-039	Electrical Rehab of Pump Room, South Cotabato Sports Complex, Koronadal City, South Cotabato	1061-PGSO-5-02-13-040- MOOE-18-11-29752	12/12/2018	1,100,000.00	1,097,969.58	FH GOPITEO CONSTRUCTION & SUPPLY - Tupi, South Cotabato	35 CD	PGSO

No.	Project Reference No.	Name of Project	SOURCE OF FUND	Bidding Date	APPROVED CONTRACT	BID AMOUNT	Name and Address of Bidder	CONTACT PERSON	End User
52	INF ITB 18-040	Proposed U-shaped Building at Provincial Capitol, Provincial Capitol Compound, Koronadal City, South Cotabato	Supplemental Budget No. 3	12/19/2018	189,318,825.69	189,297,999.98	SKYNET CONSTRUCTION & ENGINEERING SERVICES/FREDEN CONSTRUCTION - JV	365 CD	PEO


We hereby certify we reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


DANILO R. SIPE
 Provincial Administrator
 BAC Chairman


ATTY. ROMEO S. CADITO
 Provincial Legal Officer
 BAC Vice-Chairman


MARLYN L. ALMADEN
 Provincial General Services Officer
 BAC Member


ENGR. VICENTE D. SYON
 Engineer IV
 BAC Member


LUZ PERPETUA P. FONTANILLA, CPA
 Provincial Budget Officer
 BAC Member

prep. by: jingbanna/BAC Head-Secretariat